

Structural Concrete

Bid Open Date	Project No	Project Name	Description of Construction	Lump Quantity (cu yd)	Eng Estimate	Eng Est Cost per cu yd	Bid 1		Bid 2		Bid 3		Bid 4		Bid 5		Bid 6		Structure	Description
							Total	Cost per cu yd	Total	Cost per cu yd	Total	Cost per cu yd	Total	Cost per cu yd	Total	Cost per cu yd	Total	Cost per cu yd		
1/9/2007	*IM-STP-80-4(98)186	I-80 Castle Rock to Wahsatch	Asphalt Pavement, Rehabilitation	34.3	\$32,000.00	\$932.94	\$80,000.00	\$2,332.36	\$52,000.00	\$1,516.03	\$30,000.00	\$874.64	\$31,500.00	\$918.37					M-102	Rehab
1/9/2007	STP-0089(87)316	State Street; 8000 S to 7800 S, Trax Bridge	Bridge Replacement	2247	\$1,350,000.00	\$600.80	\$1,075,000.00	\$478.42	\$1,000,000.00	\$445.04	\$1,130,657.57	\$503.19	\$926,455.17	\$412.31	\$1,850,000.00	\$823.32			C-942	New Bridge
1/18/2007	NH-0491(2)17	US-491; Monticello to MP 7	Road - Asphalt Pavement Reconstruction	4	\$8,000.00	\$2,000.00	\$11,000.00	\$2,750.00	\$7,000.00	\$1,750.00	\$3,752.00	\$938.00							R-500	
1/18/2007	NH-0491(2)17	US-491; Monticello to MP 7	Road - Asphalt Pavement Reconstruction	4	\$8,000.00	\$2,000.00	\$6,500.00	\$1,625.00	\$10,000.00	\$2,500.00	\$5,360.00	\$1,340.00							V-2072	
1/18/2007	*BRF-9999(390)	US-6; 3.3 Miles West of Delta	Bridge Replacement C-237 and C-241	424	\$254,400.00	\$600.00	\$175,535.00	\$414.00	\$160,000.00	\$377.36	\$185,000.00	\$436.32	\$205,000.00	\$483.49	\$211,014.11	\$497.67	\$320,000.00	\$754.72	E-2548	Box Culvert-Double 14x7 w/ 1' thick walls
1/18/2007	*BRF-9999(390)	US-6; 3.3 Miles West of Delta	Bridge Replacement C-237 and C-241	505	\$303,000.00	\$600.00	\$210,000.00	\$415.84	\$225,000.00	\$445.54	\$200,000.00	\$396.04	\$320,000.00	\$633.66	\$196,494.33	\$389.10	\$300,000.00	\$594.06	F-735	New Bridge
1/23/2007	SP-0006(94)283	US-6; MP 283 to MP 288	Passing Lanes	45	\$45,000.00	\$1,000.00	\$33,000.00	\$733.33	\$44,327.00	\$985.04	\$48,840.00	\$1,085.33	\$65,000.00	\$1,444.44	\$32,000.00	\$711.11			E1E-2577	Box Culvert Extension
1/23/2007	SP-0006(94)283	US-6; MP 283 to MP 288	Passing Lanes	46	\$46,000.00	\$1,000.00	\$33,000.00	\$717.39	\$42,602.00	\$926.13	\$50,370.00	\$1,095.00	\$75,000.00	\$1,630.43	\$32,000.00	\$695.65			E1E-2578	Box Culvert Extension
2/13/2007	S-I-15-7(260)320	I-15 @ Parrish Lane Ramp & Intersection Improvement	Interchange and Ramp Improvement Phase 2	189	\$122,850.00	\$650.00	\$202,450.00	\$1,071.16											C-596W	Bridge
2/22/2007	BRO-LC19(7)	Thompson Wash on Co. Rd. 175, West of Thompson	Bridge Replacement No. 019019C	431	\$237,000.00	\$549.88	\$185,577.68	\$430.57	\$185,000.32	\$429.24	\$225,000.00	\$522.04	\$230,000.00	\$533.64	\$300,000.00	\$696.06	\$290,000.00	\$672.85	019019F	New Bridge
3/6/2007	SP-0052(6)0	SR-52; 800 North 400 West to 1000 East	Widen and New Construction	10	\$9,000.00	\$900.00	\$11,605.18	\$1,160.52												Box Culvert Wingwalls
3/13/2007	IM-15-5(37)195	I-15; Millard/Juab Co Line to Sevier River	Road - Concrete Pavement Rehabilitation	241.5	\$169,050.00	\$700.00	\$150,000.00	\$621.12											F-438R	Bridge Rehab
4/17/2007	NH-0040(49)115	US-40; East Roosevelt to Ballad E. City Limits	Road - Widen to Three Lanes	30	\$19,500.00	\$650.00	\$48,500.00	\$1,616.67	\$36,000.00	\$1,200.00									E-2580	Box culvert extension
4/17/2007	NH-0040(49)115	US-40; East Roosevelt to Ballad E. City Limits	Road - Widen to Three Lanes	38	\$25,350.00	\$667.11	\$60,000.00	\$1,578.95	\$46,000.00	\$1,210.53									E-2581	Box culvert extension
5/7/2007	F-I215(126)13	I-215; 4500 South	Bridge Replacement	1421	\$923,650.00	\$650.00	\$537,000.00	\$377.90	\$568,000.00	\$399.72										New Bridge
5/8/2007	STP-0191(24)129	SR-191; Colorado River Pedestrian & Bike Bridge	Enhancement - Bridge	207.3	\$400,000.00	\$1,929.57	\$150,000.00	\$723.59	\$400,000.00	\$1,929.57	\$1,197,522.00	\$5,776.76	\$650,000.00	\$3,135.55	\$970,000.00	\$4,679.21				Ped/Bike Bridge - complicated construction
5/31/2007	HPP-1612(3)0	Reconstruct South Moore Cut-Off Road	Reconstruct South Moore Cut-Off Road	101	\$60,600.00	\$600.00	\$136,350.00	\$1,350.00	\$70,700.00	\$700.00	\$107,060.00	\$1,060.00	\$154,530.00	\$1,530.00	\$114,130.00	\$1,130.00	\$118,533.60	\$1,173.60		
6/26/2007	STP-0030(20)99, S-0030(19)95	SR-30; Box Elder / Cache County Line to SR-23	Pavement Rehabilitation / Passing Lanes	44	\$30,000.00	\$681.82	\$40,480.00	\$920.00	\$50,000.00	\$1,136.36									E-2583	
7/31/2007	IBHF-80-4(108)152	I-80 Silver Creek Canyon Bridge	Bridge - Rehabilitation #C-325	320	\$208,000.00	\$650.00	\$205,141.00	\$641.07	\$276,047.00	\$862.65									C-325R	
9/18/2007	BRO-LC33(6)	Over Bear River 2 mi. East of Woodruff	Bridge Replacement No. 033004F	17	\$9,500.00	\$558.82	\$18,000.00	\$1,058.82	\$34,000.00	\$2,000.00										
9/18/2007	-15-1(56)1, *HPP-LC53(33)	New Interchange; I-15 at MP2, Washington County	Construct New Interchange	32	\$48,000.00	\$1,500.00	\$31,520.00	\$985.00	\$27,200.00	\$850.00									Structure concrete for roadway	
9/18/2007	*HPP-15-1(56)1, *HPP-LC53(33)	New Interchange; I-15 at MP2, Washington County	Construct New Interchange	196	\$68,600.00	\$350.00	\$67,620.00	\$345.00	\$67,620.00	\$345.00									E-1225	Culvert Extension
9/18/2007	*HPP-15-1(56)1, *HPP-LC53(33)	New Interchange; I-15 at MP2, Washington County	Construct New Interchange	570	\$199,500.00	\$350.00	\$196,650.00	\$345.00	\$196,650.00	\$345.00									E-2582	Double Cell Box Culvert
9/18/2007	*HPP-15-1(56)1, *HPP-LC53(33)	New Interchange; I-15 at MP2, Washington County	Construct New Interchange	447	\$156,450.00	\$350.00	\$154,215.00	\$345.00	\$154,215.00	\$345.00									E-2590	Pedestrian Culvert
9/18/2007	*HPP-15-1(56)1, *HPP-LC53(33)	New Interchange; I-15 at MP2, Washington County	Construct New Interchange	3100	\$1,085,000.00	\$350.00	\$1,069,500.00	\$345.00	\$1,069,500.00	\$345.00									F-753	I-15 SPUI
9/18/2007	*HPP-15-1(56)1, *HPP-LC53(33)	New Interchange; I-15 at MP2, Washington County	Construct New Interchange	1240	\$434,000.00	\$350.00	\$427,800.00	\$345.00	\$427,800.00	\$345.00									F-756	East Frontage Road Bridge
9/25/2007	STP-LC03(13)	Forest Street Parkway Extension, Brigham City	Enhancement - Bike/Pedestrian Path	35	\$25,000.00	\$714.29	\$19,225.00	\$549.29	\$35,000.00	\$1,000.00									F-584R	
11/6/2007	NH-0006(1)216	US-6; White River to MP 218.73	Widen to Four Lanes	148	\$90,000.00	\$608.11	\$64,683.00	\$437.05	\$57,723.00	\$390.02	\$75,000.00	\$506.76							C-672R2	
11/6/2007	NH-0006(1)217	US-6; White River to MP 218.74	Widen to Four Lanes	1458	\$874,800.00	\$600.00	\$832,834.00	\$571.22	\$738,247.00	\$506.34	\$1,100,000.00	\$754.46							C-949	
11/6/2007	NH-0006(1)218	US-6; White River to MP 218.75	Widen to Four Lanes	725	\$432,600.00	\$596.69	\$533,025.58	\$735.21	\$336,687.00	\$464.40	\$330,000.00	\$455.17							E-2586	
12/11/2007	BRF-0302(3)0	SR-302; Entrance to Rockport	Bridge Replacement C-191	22.8	\$17,000.00	\$745.61	\$12,505.00	\$548.46	\$20,000.00	\$877.19	\$28,000.00	\$1,228.07								
1/29/2008	S-I15-7(253)329	I-15; Farmington to Gordon Ave	Add One Lane Each Direction	916	\$575,000.00	\$627.73	\$500,000.00	\$545.85	\$600,000.00	\$655.02									F-195W	
2/5/2008	S-80-4(113)141	I-80; Kimball Jct. to Silver Creek	One Additional Lane Each Direction	3.5	\$4,200.00	\$1,200.00	\$15,000.00	\$4,285.71	\$3,000.00	\$857.14	\$14,650.00	\$4,185.71	\$15,900.00	\$4,542.86	\$5,000.00	\$1,428.57	\$3,215.00	\$918.57	E-2591	Box Culvert Modification
2/5/2008	S-80-4(113)141	I-80; Kimball Jct. to Silver Creek	One Additional Lane Each Direction	34	\$34,000.00	\$1,000.00	\$37,000.00	\$1,088.24	\$21,000.00	\$617.65	\$50,000.00	\$1,470.59	\$25,000.00	\$735.29	\$30,000.00	\$882.35	\$18,910.79	\$556.20	F-183W	Bridge Widening
2/5/2008	S-80-4(113)141	I-80; Kimball Jct. to Silver Creek	One Additional Lane Each Direction	258	\$193,500.00	\$750.00	\$100,000.00	\$387.60	\$105,000.00	\$406.98	\$3,000.00	\$11.63	\$133,000.00	\$515.50	\$90,000.00	\$348.84	\$245,213.00	\$950.44	F-183W	Bridge Widening
2/26/2008	STP-0073(5)37	SR-73 Near Jordan River	Transportation Enhancement - Bike Grade Separation	172	\$140,000.00	\$813.95	\$210,000.00	\$1,220.93	\$283,000.00	\$1,645.35	\$295,000.00	\$1,715.12	\$380,000.00	\$2,209.30					E-2589	
3/11/2008	BRO-LC33(6)	Over Bear River 2 Mi. East of Woodruff	Bridge Replacement No. 033004F	17	\$18,000.00	\$1,058.82	\$10,000.00	\$588.24	\$18,000.00	\$1,058.82	\$20,000.00	\$1,176.47	\$25,000.50	\$1,470.62						
3/25/2008	SP-0006(61)200	US-6; MP 200 Bridge Replacement	Bridge Replacement C-287	1544	\$926,400.00	\$600.00	\$353,000.00	\$228.63	\$525,000.00	\$340.03	\$856,000.00	\$554.40	\$844,000.00	\$546.63	\$458,628.23	\$297.04			F-741	
3/25/2008	SP-0006(61)200	US-6; MP 200 Bridge Replacement	Bridge Replacement C-287	203	\$121,800.00	\$600.00	\$105,000.00	\$517.24	\$90,000.00	\$443.35	\$107,519.00	\$529.65	\$144,000.00	\$709.36	\$62,176.00	\$306.29			F-759	
4/22/2008	F-I15-1(73)6	I-15; Bluff Street Interchange Improvements	Interchange Improvements	304	\$212,800.00	\$700.00	\$150,000.00	\$493.42	\$139,700.00	\$459.54	\$159,000.00	\$523.03							C-588W	

Structural Concrete

Bid Open Date	Project No	Project Name	Description of Construction	Lump Quantity (cu yd)	Eng Estimate	Eng Est Cost per cu yd	Bid 1		Bid 2		Bid 3		Bid 4		Bid 5		Bid 6		Structure	Description
							Total	Cost per cu yd	Total	Cost per cu yd	Total	Cost per cu yd	Total	Cost per cu yd	Total	Cost per cu yd	Total	Cost per cu yd		
4/22/2008	F-I15-1(73)6	I-15; Bluff Street Interchange Improvements	Interchange Improvements	37	\$55,500.00	\$1,500.00	\$22,000.00	\$594.59	\$22,000.00	\$594.59	\$33,000.00	\$891.89							H-2612	
4/22/2008	F-I15-1(73)6	I-15; Bluff Street Interchange Improvements	Interchange Improvements	9	\$13,500.00	\$1,500.00	\$10,800.00	\$1,200.00	\$8,250.00	\$916.67	\$14,000.00	\$1,555.56							V-2075	
4/29/2008	NH-0089(95)486	US-89; SR-243 Beaver Mountain Turn Off	Road - Add Turning Lanes	68	\$70,000.00	\$1,029.41	\$76,250.00	\$1,121.32	\$66,500.00	\$977.94	\$60,000.00	\$882.35								Box Culvert
4/29/2008	STP-LC41(13)	Elsinore to Sevier Road	Roadway Reconstruction and Bike/Pedestrian Path	850	\$250,000.00	\$294.12	\$350,000.00	\$411.76	\$261,835.42	\$308.04	\$429,710.00	\$505.54	\$590,000.00	\$694.12	\$765,000.00	\$900.00				Roadway Structure
5/6/2008	STP-LC35(141)	Gadsby / North Temple Trail Head	Construct Bike/ Pedestrian Facility	19	\$20,000.00	\$1,052.63	\$5,240.00	\$275.79	\$21,780.94	\$1,146.37	\$19,150.00	\$1,007.89	\$26,700.00	\$1,405.26					D-840	Steel Truss Bridge
5/9/2008	SP-0026(4)0	Riverdale Rd., I-15 to Washington Blvd	Bituminous Pavement, Reconstruction & Widening	750	\$700,000.00	\$933.33	\$820,039.00	\$1,093.39	\$771,000.00	\$1,028.00										Base Build West I-84
5/20/2008	S-0040(68)141	US-40; MP 139 to MP 141	Passing Lanes	111	\$222,000.00	\$2,000.00	\$144,300.00	\$1,300.00	\$105,450.00	\$950.00	\$76,464.57	\$688.87								Roadway Structure
5/29/2008	S-0040(71)127, S-R399(36)	US-40; MP 126.5 to MP 130.0	Passing Lanes	131	\$131,000.00	\$1,000.00	\$157,200.00	\$1,200.00	\$110,871.85	\$846.35										Roadway Structure
7/15/2008	F-R399(23)	I-15; Bridge Deck Replacements; F-103 & F-104; Sp. Fk	Bridge Deck Replacement	1068	\$948,047.00	\$887.68	\$943,000.00	\$882.96	\$788,968.00	\$738.73									F-103	
7/15/2008	F-R399(23)	I-15; Bridge Deck Replacements; F-103 & F-104; Sp. Fk	Bridge Deck Replacement	1223	\$1,010,566.00	\$826.30	\$1,000,000.00	\$817.66	\$859,406.00	\$702.70									F-104	

Structural Steel

Bid Open Date	Project No	Project Name	Description of Construction	Lump Quantity (lb)	Eng Estimate	Eng Est Cost/lb	Bid 1		Bid 2		Bid 3		Bid 4		Bid 5		Bid 6		Structure	Description
							Bid 1	Cost per cu yd	Bid 2	Cost per cu yd	Bid 3	Cost per cu yd	Bid 4	Cost per cu yd	Bid 5	Cost per cu yd	Bid 6	Cost per cu yd		
1/9/2007	STP-0089(87)316	State Street; 8000 S to 7800 S, TRAX Bridge	Bridge Replacement	1005101	\$2,060,500.00	\$2.05	\$1,955,000.00	\$1.95	\$2,000,000.00	\$1.99	\$2,094,536.17	\$2.08	\$1,818,800.00	\$1.81	\$2,250,000.00	\$2.24			C-942	
1/18/2007	NH-0491(2)17	US-491; Monticello to MP 7	Road - Asphalt Pavement Reconstruction	1360	\$3,400.00	\$2.50	\$2,000.00	\$1.47	\$3,000.00	\$2.21	\$2,680.00	\$1.97							R-500	
1/18/2007	*BRF-9999(390)	US-6; 3.3 Miles West of Delta	Bridge Replacement C-237 and C-241	1092	\$2,200.00	\$2.01	\$10,000.00	\$9.16	\$3,000.00	\$2.75	\$2,000.00	\$1.83	\$1,880.00	\$1.72	\$2,067.00	\$1.89	\$2,500.00	\$2.29	F-735	New Bridge
2/13/2007	S-115-7(260)320	I-15 @ Parrish Lane Ramp and Interchange Improvement	Interchange and Ramp Improvement Phase 2- Construction	146523	\$293,046.00	\$2.00	\$457,880.00	\$3.12		\$0.00		\$0.00							C-596W	Bridge Widening
2/22/2007	BRO-LC19(7)	Thompson Wash on Co. Rd. 175, West of Thompson	Bridge Replacement No. 019019C	546	\$2,000.00	\$3.66	\$1,084.00	\$1.99	\$8,986.46	\$16.46	\$1,500.00	\$2.75	\$2,000.00	\$3.66	\$1,100.00	\$2.01	\$2,271.41	\$4.16		
3/13/2007	IM-15-5(37)195	I-15; Millard / Juab Co Line to Sevier River	Road - Concrete Pavement Rehabilitation	1092	\$5,460.00	\$5.00	\$2,730.00	\$2.50											F-438R	
4/3/2007	STP-LC35(147)	Emigration Bike Lanes Phase 3, SL County	Enhancement - Bike / Pedestrian Path	2376	\$5,227.20	\$2.20	\$7,128.00	\$3.00	\$4,752.00	\$2.00	\$6,534.00	\$2.75								
5/7/2007	F-I215(126)13	I-215; 4500 South	Bridge Replacement	713360	\$1,248,380.00	\$1.75	\$1,369,651.80	\$1.92	\$1,248,380.00	\$1.75		\$0.00								
7/31/2007	IBHF-80-4(108)152	I-80 Silver Creek Canyon Bridge	Bridge - Rehabilitation #C-325	273	\$640.00	\$2.34	\$6,000.00	\$21.98	\$400.00	\$1.47		\$0.00							C-325R	
9/18/2007	*HPP-15-1(56)1, *HPP-LC53(33)	New Interchange; I-15 @ MP 2, Washington County	Construct New Interchange	3300	\$16,500.00	\$5.00	\$11,500.00	\$3.48	\$5,000.00	\$1.52		\$0.00							F-753	
9/18/2007	*HPP-15-1(56)1, *HPP-LC53(33)	New Interchange; I-15 @ MP 2, Washington County	Construct New Interchange	546	\$2,730.00	\$5.00	\$1,365.00	\$2.50	\$1,500.00	\$2.75		\$0.00							F-756	
11/6/2007	NH-0006(1)216	US-6; White River to MP 218.73	Widen to Four Lanes	550	\$2,750.00	\$5.00	\$1,100.00	\$2.00	\$2,420.00	\$4.40	\$1,375.00	\$2.50							C-672R2	
11/6/2007	NH-0006(1)216	US-6; White River to MP 218.73	Widen to Four Lanes	692430	\$1,557,992.00	\$2.25	\$1,687,881.00	\$2.44	\$1,718,253.00	\$2.48	\$1,700,000.00	\$2.46							C-949	
11/6/2007	NH-0006(1)216	US-6; White River to MP 218.73	Widen to Four Lanes	512	\$1,790.00	\$3.50	\$1,046.40	\$2.04	\$2,037.00	\$3.98	\$1,500.00	\$2.93							E-2586	
12/4/2007	IM-84-6(89)87	I-84; US-89 to SR-167, Weber Canyon	Road - Asphalt Pavement Rehabilitation, Structure	10790	\$23,500.00	\$2.18	\$31,625.00	\$2.93	\$30,000.00	\$2.78	\$39,000.00	\$3.61	\$186,485.00	\$17.28					C-476R3	
12/4/2007	IM-84-6(89)87	I-84; US-89 to SR-167, Weber Canyon	Road - Asphalt Pavement Rehabilitation, Structure	840	\$2,000.00	\$2.38	\$2,700.00	\$3.21	\$2,500.00	\$2.98	\$3,000.00	\$3.57	\$73,990.00	\$88.08					C-477R5	
12/4/2007	IM-84-6(89)87	I-84; US-89 to SR-167, Weber Canyon	Road - Asphalt Pavement Rehabilitation, Structure	273	\$900.00	\$3.30	\$800.00	\$2.93	\$750.00	\$2.75	\$800.00	\$2.93	\$14,948.00	\$54.75					F-94R2	
12/11/2007	BRF-0302(3)0	SR-302; Entrance to Rockport	Bridge Replacement C-191	625	\$4,500.00	\$7.20	\$3,250.00	\$5.20	\$2,500.00	\$4.00	\$2,200.00	\$3.52								
1/29/2008	S-115-7(253)329	I-15; Farmington to Gordon Ave	Add One Lane Each Direction	273	\$3,000.00	\$10.99	\$2,000.00	\$7.33	\$1,200.00	\$4.40		\$0.00							F-195W	
2/5/2008	S-80-4(113)141	I-80; Kimball Jct. to Silver Creek	One Additional Lane Each Direction	487	\$1,500.00	\$3.08	\$900.00	\$1.85	\$1,050.00	\$2.16	\$1,175.00	\$2.41	\$2,500.00	\$5.13	\$1,200.00	\$2.46	\$4,183.00	\$8.59	E-2591	Box Culvert Modification
3/11/2008	BRO-LC33(6)	Over Bear River 2 Mi. East of Woodruff	Bridge Replacement No. 033004F	1000	\$10,000.00	\$10.00	\$3,150.00	\$3.15	\$10,000.00	\$10.00	\$3,000.00	\$3.00	\$10,400.00	\$10.40						
3/25/2008	SP-0006(61)200	US-6; MP 200 Bridge Replacement	Bridge Replacement C-287	37570	\$103,317.50	\$2.75	\$99,700.00	\$2.65	\$110,000.00	\$2.93	\$13,000.00	\$0.35	\$127,000.00	\$3.38	\$259,123.69	\$6.90			F-741	
3/25/2008	SP-0006(61)200	US-6; MP 200 Bridge Replacement	Bridge Replacement C-287	8741	\$24,037.75	\$2.75	\$22,000.00	\$2.52	\$25,000.00	\$2.86	\$3,000.00	\$0.34	\$29,000.00	\$3.32	\$93,516.11	\$10.70			F-759	
4/22/2008	F-I15-1(73)6	I-15; Bluff Street Interchange Improvements	Interchange Improvements	280000	\$770,000.00	\$2.75	\$675,000.00	\$2.41	\$768,200.00	\$2.74	\$875,000.00	\$3.13							C-588W	
4/22/2008	F-I15-1(73)6	I-15; Bluff Street Interchange Improvements	Interchange Improvements	1850	\$9,250.00	\$5.00	\$3,500.00	\$1.89	\$2,640.00	\$1.43	\$3,000.00	\$1.62							V-2075	
5/9/2008	SP-0026(4)0	Riverdale Rd., I-15 to Washington Blvd	Bituminous Pavement, Reconstruction & Widening	631577	\$170,000.00	\$0.27	\$314,383.82	\$0.50	\$360,000.00	\$0.57										Base Build West I-84
5/13/2008	STP-LC35(153)	Main Street 6200 W to 5600 W Phase 1, Herriman	Widen & Reconstruct Main Street in Herriman	1040	\$2,184.00	\$2.10	\$2,340.00	\$2.25	\$1,300.00	\$1.25	\$6,240.00	\$6.00	\$1,237.60	\$1.19						
5/29/2008	S-15-8(111)366	I-15; Over SR-13 Near Brigham City	Bridge Rehabilitation #C-334	1640	\$4,900.00	\$2.99	\$5,000.00	\$3.05	\$2,500.00	\$1.52	\$5,196.23	\$3.17								
7/22/2008	HPP-0151(2)0	10400 S; Bangerter Hwy to Redwood Road	Widen to Four Lanes	5070	\$15,210.00	\$3.00	\$15,000.00	\$2.96	\$31,768.34	\$6.27	\$20,000.00	\$3.94	\$18,019.49	\$3.55	\$16,500.00	\$3.25	\$25,000.00	\$4.93		Canal

Bridge Costs

Bid Open Date	Project No	Project Name	Description of Construction	Bridge Type	Width of Bridge	Length of Deck	Deck Area (ft^2)	Total structure cost- Eng Est	Cost per sq ft deck area - Eng Est	Bid 1		Bid 2		Bid 3		Bid 4		Bid 5		Bid 6		Notes
										Total	Cost per sq ft Deck Area	Total	Cost per sq ft Deck Area	Total	Cost per sq ft Deck Area	Total	Cost per sq ft Deck Area	Total	Cost per sq ft Deck Area	Total	Cost per sq ft Deck Area	
1/9/2007	STP-0089(87)316	State Street; 8000 S to 7800 S, TRAX Bridge	Bridge Replacement C-942	RR Bridge	32	204	6528	\$5,066,551.60	\$776.13	\$4,641,810.85	\$711.06	\$4,606,883.72	\$705.71	\$4,518,982.76	\$692.25	\$4,013,328.09	\$614.79	\$5,577,263.30	\$854.36			
1/18/2007	*BRF-9999(390)	US-6; 3.3 Miles West of Delta	Bridge Replacement C-237 and C-241	Prestressed Concrete	47	119	5593	\$848,373.00	\$151.68	\$614,024.47	\$109.78	\$666,586.80	\$119.18	\$682,635.00	\$122.05	\$791,729.40	\$141.56	\$689,627.25	\$123.30	\$740,967.80	\$132.48	
2/13/2007	S-I-15-7(260)320	I-15 @ Parrish Lane Ramp and Interchange Improvement	Interchange and Ramp Improvement Phase 2	Structural Steel/Precast Deck	22	243	5346	\$1,054,103.40	\$197.18	\$1,203,407.43	\$225.10											Bridge Widening CMGC
2/22/2007	BRO-LC19(7)	Thompson Wash on Co. Rd. 175, West of Thompson	Bridge Replacement No. 019019C	Prestressed Concrete	31.5	156	4914	\$643,700.80	\$130.99	\$830,715.68	\$169.05	\$832,686.44	\$169.45	\$851,213.40	\$173.22	\$867,505.00	\$176.54	\$960,612.00	\$195.48	\$1,054,630.68	\$214.62	New Bridge
5/8/2007	STP-0191(24)129	Colorado River Pedestrian and Bike Bridge	Enhancement - Bridge	Ped Bridge - Steel Truss	13	627	8151	\$2,026,225.00	\$248.59	\$2,195,763.00	\$269.39	\$1,479,026.69	\$181.45	\$2,471,588.00	\$303.23	\$2,383,143.00	\$292.37	\$3,685,713.90	\$452.18			Pedestrian/Bike Bridge
5/8/2007	F-I215(126)13	I-215; 4500 South	Bridge Replacement	Structural Steel / Structural Concrete	82	172	14104	\$3,638,971.20	\$258.01	\$3,357,643.19	\$238.06	\$3,568,024.83	\$252.98									SPMT- ABC Project
7/31/2007	IBHF-80-4(108)152	I-80; Silver Creek Canyon Bridge	Bridge - Rehabilitation C-325	Structural Steel / Precast concrete decking	35	296	10360	\$1,102,763.75	\$106.44	\$866,248.40	\$83.61	\$1,020,820.75	\$98.53									
9/18/2007	BRO-LC33(6)	Over Bear River 2 Miles East of Woodruff	Bridge Replacement No. 033004F	Prestressed Concrete	29	108	3132	\$315,076.00	\$100.60	\$572,176.00	\$182.69	\$871,997.00	\$278.42									
9/18/2007	*HPP-15-1(56)1, *HPP-LC53(33)	New Interchange; I-15 at MP 2, Washington county	Construct New Interchange	F-753 Prestressed Concrete Bridge	197	185	36445	\$3,555,950.00	\$97.57	\$3,418,441.00	\$93.80	\$3,534,800.00	\$96.99									
9/18/2007	*HPP-15-1(56)1, *HPP-LC53(33)	New Interchange; I-15 at MP 2, Washington county	Construct New Interchange	F-756 Prestressed Concrete Bridge	126	130.5	16443	\$1,771,394.00	\$107.73	\$1,596,237.46	\$97.08	\$1,712,987.42	\$104.18									
11/6/2007	NH-0006(1)216	US-6; White River to MP 218.74	Widen to Four Lanes	C-949	47	432.5	20327.5	\$3,339,119.10	\$164.27	\$3,317,447.65	\$163.20	\$3,348,856.13	\$164.75	\$3,651,627.82	\$179.64							
12/11/2007	BRF-0302(3)0	SR-302; Entrance to Rockport	Bridge Replacement C-191	Modular Steel Bridge	24	66	1584	\$212,761.88	\$134.32	\$172,732.80	\$109.05	\$185,871.50	\$117.34	\$190,592.50	\$120.32							
1/29/2008	S-I15-7(253)329	I-15; Farmington to Gordon Ave	Add one lane each direction	F-195W- Prestressed Conc, Precast deck	44	191	8404	\$2,053,520.00	\$244.35	\$2,002,638.00	\$238.30	\$2,401,943.84	\$285.81									
2/5/2008	S-80-4(113)141	I-80; Kimball Jct. To Silver Creek	One additional lane each direction	F-183W Bridge Widening	56	86	4816	\$1,161,685.15	\$241.21	\$789,513.75	\$163.94	\$816,332.03	\$169.50	\$1,072,858.00	\$222.77	\$750,452.80	\$155.82	\$786,642.50	\$163.34	\$1,172,462.29	\$243.45	
3/11/2008	BRO-LC33(6)	Over Bear River 2 Miles East of Woodruff	Bridge Replacement No. 033004F	Prestressed Concrete-- Re-bid	29	108	3132	\$549,643.00	\$175.49	\$558,977.00	\$178.47	\$584,317.00	\$186.56	\$630,036.00	\$201.16	\$627,212.50	\$200.26					
3/25/2008	SP-0006(61)200	US-6; MP 200 Bridge Replacement	Bridge Replacement C-287	Prestressed Concrete- F-741- over UPRR	99	303	29997	\$9,247,296.10	\$308.27	\$8,458,650.20	\$281.98	\$7,973,720.80	\$265.82	\$9,758,482.20	\$325.32	\$9,806,015.00	\$326.90	\$13,397,249.00	\$446.62			
3/25/2008	SP-0006(61)200	US-6; MP 200 Bridge Replacement	Bridge Replacement C-287	Prestressed Concrete- F-759	85	98	8330	\$1,436,164.53	\$172.41	\$1,409,057.80	\$169.15	\$1,544,406.80	\$185.40	\$1,471,523.20	\$176.65	\$1,495,650.40	\$179.55	\$1,863,767.31	\$223.74			
4/22/2008	F-I15-1(73)6	I-15; Bluff Street Interchange Improvements	Interchange Improvements	C-588W (Widening project)	23	280	6440	\$1,372,682.00	\$213.15	\$1,355,706.25	\$210.51	\$1,581,129.50	\$245.52	\$1,801,504.50	\$279.74							
5/6/2008	STP-LC35(141)	Gadsby / North Temple Trail Head	Construct Bike / Pedestrian Facility	D-840 (Prefab. 95' Clear Span Steel Truss Bridge	10	97	970	\$144,417.00	\$148.88	\$105,138.00	\$108.39	\$102,377.70	\$105.54	\$136,721.58	\$140.95	\$155,537.00	\$160.35	\$149,112.00	\$153.72			
5/9/2008	SP-0026(4)0	Riverdale Rd., I-15 to Washington Blvd	Bituminous Pavement, Reconstruction & Widening	Base Build West, I-84	152.5	171	26077.5	\$2,463,057.64	\$94.45	\$3,398,192.46	\$130.31	\$3,422,750.80	\$131.25									
5/29/2008	S-15-8(111)366	I-15; Over SR-13 Near Brigham City	Bridge Rehabilitation #C-334	C-334	81	234	18954	\$608,724.00	\$32.12	\$762,488.00	\$40.23	\$719,730.58	\$37.97	\$954,160.36	\$50.34							Rehab work

Note: Total bridge costs do not include the following: Bridge Removal, Temporary Retaining Walls, Remove Foundation, Prepare Bridge for Widening, MSE Retaining Walls, Wingwall repair and any other item not considered pertinent to the installation of the bridge.

Retaining Walls

Bid Open Date	Project No	Project Name	Description of Construction	Lump Quantity (sq ft)			Bid 1		Bid 2		Bid 3		Bid 4		Bid 5		Bid 6					
					Eng Estimate	Eng Est Cost per sq ft	Total	Cost per sq ft	Total	Cost per sq ft	Total	Cost per sq ft	Total	Cost per sq ft	Total	Cost per sq ft	Total	Cost per sq ft	Total	Cost per sq ft	Structure Number	Wall Type
1/9/2007	STP-0089(87)316	State Street; 8000 S to 7800 S, Trax Bridge	Bridge Replacement	9,796	\$980,000.00	\$100.04	\$475,000.00	\$48.49	\$550,000.00	\$56.15	\$551,930.48	\$56.34	\$2,281,552.72	\$232.91	\$1,000,000.00	\$102.08			R-489	Cast in Place	Murals on Walls	
1/9/2007	STP-0089(87)316	State Street; 8000 S to 7800 S, Trax Bridge	Bridge Replacement	6,828	\$414,000.00	\$60.63	\$375,000.00	\$54.92	\$475,000.00	\$69.57	\$336,557.60	\$49.29	\$400,625.00	\$58.67	\$370,000.00	\$54.19			R-490	Modular Block		
1/9/2007	STP-0089(87)316	State Street; 8000 S to 7800 S, Trax Bridge	Bridge Replacement	2,330	\$96,000.00	\$41.20	\$140,000.00	\$60.09	\$125,000.00	\$53.65	\$154,680.52	\$66.39	\$120,943.00	\$51.91	\$133,000.00	\$57.08			R-5	MSE		
1/9/2007	STP-0089(87)316	State Street; 8000 S to 7800 S, Trax Bridge	Bridge Replacement	1,200	\$95,000.00	\$79.17	\$120,000.00	\$100.00	\$60,000.00	\$50.00	\$189,476.13	\$157.90	\$130,620.00	\$108.85	\$83,000.00	\$69.17			R-6	MSE		
1/18/2007	NH-0491(2)17	US-491; Monticello to MP 7	Road - Asphalt Pavement Reconstruction	4,382	\$350,560.00	\$80.00	\$325,000.00	\$74.17	\$400,000.00	\$91.28	\$604,500.00	\$137.95							R-500	MSE		
2/13/2007	S-I15-7(260)320	I-15 @ Parrish Lane Ramp and Interchange Improvement	Interchange and Ramp Improvement Phase 2	873	\$39,285.00	\$45.00	\$56,580.00	\$64.81		\$0.00		\$0.00								MSE		
5/15/2007	STP-3308(1)3	4800 South, 1900 West to 2700 West in Roy City	Road - Widen / Intersection Improvements P.E.	2000	\$40,000.00	\$20.00	\$118,000.00	\$59.00	\$82,000.00	\$41.00	\$60,000.00	\$30.00								MSE		
5/31/2007	STP-LC11(19)	Farmington Creek Trail Underpass	Construct Underpass	1,300	\$45,500.00	\$35.00	\$55,250.00	\$42.50	\$71,097.00	\$54.69	\$104,000.00	\$80.00								Modular Block		
5/31/2007	STP-2975(1)0	Sandhill Road; 1500 S to 1870 S, Orem	Road - Widen shoulders, turning lanes	1,263	\$63,150.00	\$50.00	\$51,783.00	\$41.00	\$46,731.00	\$37.00										MSE		
5/31/2007	STP-2975(1)0	Sandhill Road; 1500 S to 1870 S, Orem	Road - Widen shoulders, turning lanes	356	\$17,800.00	\$50.00	\$14,596.00	\$41.00	\$17,088.00	\$48.00										MSE		
5/31/2007	STP-2975(1)0	Sandhill Road; 1500 S to 1870 S, Orem	Road - Widen shoulders, turning lanes	1,182	\$59,100.00	\$50.00	\$48,462.00	\$41.00	\$48,462.00	\$41.00										MSE		
5/31/2007	STP-2975(1)0	Sandhill Road; 1500 S to 1870 S, Orem	Road - Widen shoulders, turning lanes	767	\$38,350.00	\$50.00	\$31,447.00	\$41.00	\$32,214.00	\$42.00										MSE		
5/31/2007	STP-2975(1)0	Sandhill Road; 1500 S to 1870 S, Orem	Road - Widen shoulders, turning lanes	610	\$30,500.00	\$50.00	\$25,010.00	\$41.00	\$21,350.00	\$35.00										MSE		
5/31/2007	STP-2975(1)0	Sandhill Road; 1500 S to 1870 S, Orem	Road - Widen shoulders, turning lanes	2,712	\$135,600.00	\$50.00	\$111,192.00	\$41.00	\$94,920.00	\$35.00										MSE		
5/31/2007	STP-2975(1)0	Sandhill Road; 1500 S to 1870 S, Orem	Road - Widen shoulders, turning lanes	247	\$12,350.00	\$50.00	\$10,127.00	\$41.00	\$12,350.00	\$50.00										MSE		
5/31/2007	STP-2975(1)0	Sandhill Road; 1500 S to 1870 S, Orem	Road - Widen shoulders, turning lanes	584	\$29,200.00	\$50.00	\$23,944.00	\$41.00	\$21,024.00	\$36.00										MSE		
5/31/2007	STP-2975(1)0	Sandhill Road; 1500 S to 1870 S, Orem	Road - Widen shoulders, turning lanes	194	\$9,700.00	\$50.00	\$7,954.00	\$41.00	\$9,118.00	\$47.00										MSE		
5/31/2007	STP-2975(1)0	Sandhill Road; 1500 S to 1870 S, Orem	Road - Widen shoulders, turning lanes	2,966	\$148,300.00	\$50.00	\$121,606.00	\$41.00	\$109,742.00	\$37.00										MSE		
6/5/2007	S-0266(54)3	4500 South, I-15 to State Street	Roadway Widening	2,671	\$200,325.00	\$75.00	\$246,000.00	\$92.10	\$300,000.00	\$112.32									R-510A			
6/5/2007	S-0266(54)3	4500 South, I-15 to State Street	Roadway Widening	4,166	\$416,600.00	\$100.00	\$640,000.00	\$153.62	\$800,000.00	\$192.03									R-510B			
6/6/2007	S-I80-1(44)0	I-80; Aria Blvd, Tooele County	Interchange - New Construction	2,947	\$235,760.00	\$80.00	\$306,488.00	\$104.00		\$0.00										Soil Nail		
6/6/2007	S-I80-1(44)0	I-80; Aria Blvd, Tooele County	Interchange - New Construction	760	\$45,600.00	\$60.00	\$53,200.00	\$70.00		\$0.00										Modular Block		
9/18/2007	BRO-LC33(6)	Over Bear River 2 Mi. East of Woodruff	Bridge Replacement No. 033004F	710	\$20,880.00	\$29.41	\$45,000.00	\$63.38	\$75,300.00	\$106.06										MSE		
9/18/2007	*HPP-15-1(56)1, *HPP-LC53(33)	New Interchange; I-15 at MP 2, Washington County	Construct New Interchange	11,841	\$950,000.00	\$80.23	\$877,000.00	\$74.06	\$970,962.00	\$82.00										R-505		
9/18/2007	*HPP-15-1(56)1, *HPP-LC53(33)	New Interchange; I-15 at MP 2, Washington County	Construct New Interchange	7767	\$650,000.00	\$83.69	\$618,500.00	\$79.63	\$761,166.00	\$98.00										R-509	EF Retaining Wall	
11/6/2007	NH-0006(1)216	US-6; White River to MP 218.73	Widen to Four Lanes	303	\$35,000.00	\$115.51	\$21,000.00	\$69.31	\$110,538.00	\$364.81	\$35,000.00	\$115.51								R-514	Soil Nail	Sq. footage is the exposed area
1/29/2008	S-I15-7(253)329	I-15; Farmington to Gordon Ave	Add One Lane Each Direction	12000	\$780,000.00	\$65.00	\$684,000.00	\$57.00	\$627,960.00	\$52.33												
2/7/2008	S-80-3(152)121	I-80; State Street to 1300 East (Phase two)	Roadway, Reconstruction	123229	\$6,469,522.50	\$52.50	\$7,390,100.00	\$59.97	\$3,705,800.00	\$30.07										R-519	MSE Walls	All 21 walls included in cost
2/7/2008	S-80-3(152)121	I-80; State Street to 1300 East (Phase two)	Roadway, Reconstruction	16492	\$989,556.00	\$60.00	\$578,600.00	\$35.08	\$641,300.00	\$38.89										R-520	Modular Block	All 9 walls included in cost
2/7/2008	S-80-3(152)121	I-80; State Street to 1300 East (Phase two)	Roadway, Reconstruction	1508	\$128,180.00	\$85.00	\$123,150.00	\$81.66	\$152,000.00	\$100.80										R-521	Cast in Place	
2/12/2008	STP-0114(8)0	Lindon Heritage Trail; East Phase	Trail- New Construction (AC Conversion)	5580	\$505,680.00	\$90.62	\$290,000.00	\$51.97	\$450,000.00	\$80.65	\$450,000.00	\$80.65	\$223,000.00	\$39.96	\$444,402.68	\$79.64	\$405,000.00	\$72.58				
3/11/2008	BRO-LC33(6)	Over Bear River 2 Mi. East of Woodruff	Bridge Replacement No. 033004F	710	\$45,000.00	\$63.38	\$38,000.00	\$53.52	\$50,000.00	\$70.42	\$45,000.00	\$63.38	\$59,000.00	\$83.10							MSE	
3/25/2008	STP-LC35(144)	Jordan River Parkway Trail - Salt Lake City	Enhancement - Bike / Pedestrian Path	425	\$14,875.00	\$35.00	\$14,025.00	\$33.00	\$9,082.25	\$21.37	\$12,915.75	\$30.39	\$16,065.00	\$37.80	\$26,107.75	\$61.43	\$14,875.00	\$35.00			Block Wall	
3/25/2008	SP-0006(61)200	US-6; MP 200 Bridge replacement	Bridge Replacement C-287	2810	\$100,000.00	\$35.59	\$62,000.00	\$22.06	\$55,000.00	\$19.57	\$57,500.00	\$20.46	\$59,000.00	\$21.00	\$57,747.27	\$20.55			R-515	Wire Enclosed Riprap Retaining Wall		
3/25/2008	SP-0006(61)200	US-6; MP 200 Bridge replacement	Bridge Replacement C-287	4820	\$385,600.00	\$80.00	\$315,000.00	\$65.35	\$313,300.00	\$65.00	\$223,800.00	\$46.43	\$347,000.00	\$71.99	\$783,801.58	\$162.61			R-530	MSE		
3/25/2008	SP-0006(61)200	US-6; MP 200 Bridge replacement	Bridge Replacement C-287	2130	\$170,400.00	\$80.00	\$113,500.00	\$53.29	\$134,190.00	\$63.00	\$90,640.00	\$42.55	\$231,000.00	\$108.45	\$315,271.80	\$148.01			R-530	MSE		
3/25/2008	SP-0006(61)200	US-6; MP 200 Bridge replacement	Bridge Replacement C-287	3470	\$277,600.00	\$80.00	\$186,000.00	\$53.60	\$218,610.00	\$63.00	\$144,195.00	\$41.55	\$279,000.00	\$80.40	\$502,008.45	\$144.67			R-530	MSE		
3/25/2008	SP-0006(61)200	US-6; MP 200 Bridge replacement	Bridge Replacement C-287	13010	\$1,040,800.00	\$80.00	\$703,000.00	\$54.04	\$750,000.00	\$57.65	\$536,550.00	\$41.24	\$913,000.00	\$70.18	\$1,319,277.56	\$101.40			R-530	MSE		
3/25/2008	SP-0006(61)200	US-6; MP 200 Bridge replacement	Bridge Replacement C-287	1590	\$190,800.00	\$120.00	\$82,000.00	\$51.57	\$145,000.00	\$91.19	\$71,000.00	\$44.65	\$111,000.00	\$69.81	\$303,165.07	\$190.67			R-531	Contractor Design Build Wall		

Retaining Walls

							Bid 1		Bid 2		Bid 3		Bid 4		Bid 5		Bid 6				
Bid Open Date	Project No	Project Name	Description of Construction	Lump Quantity (sq ft)	Eng Estimate	Eng Est Cost per sq ft	Total	Cost per sq ft	Total	Cost per sq ft	Total	Cost per sq ft	Total	Cost per sq ft	Total	Cost per sq ft	Total	Cost per sq ft	Structure Number	Wall Type	Notes
4/22/2008	F-I15-1(73)6	I-15; Bluff Street Interchange Improvements	Interchange Improvements	382	\$22,920.00	\$60.00	\$51,570.00	\$135.00	\$45,840.00	\$120.00	\$34,380.00	\$90.00							R-525	Block Retaining Wall	
4/22/2008	F-I15-1(73)6	I-15; Bluff Street Interchange Improvements	Interchange Improvements	723	\$65,070.00	\$90.00	\$72,300.00	\$100.00	\$103,389.00	\$143.00	\$130,140.00	\$180.00							R-527	MSE	
4/15/2008	STP-LC35(140)	Porter Rockwell Trail - Final Phase	Construct Bike / Pedestrian Fa	1102	\$38,570.00	\$35.00	\$28,652.00	\$26.00	\$24,960.30	\$22.65	\$28,652.00	\$26.00	\$22,337.54	\$20.27	\$44,080.00	\$40.00	\$31,517.20	\$28.60		Modular Block	
4/15/2008	STP-LC35(140)	Porter Rockwell Trail - Final Phase	Construct Bike / Pedestrian Fa	865	\$30,275.00	\$35.00	\$22,490.00	\$26.00	\$19,592.25	\$22.65	\$23,355.00	\$27.00	\$17,533.55	\$20.27	\$35,465.00	\$41.00	\$24,739.00	\$28.60		Modular Block	
5/9/2008	SP-0026(4)0	Riverdale Rd., I-15 to Washington Blvd	Bituminous Pavement, Recons	455	\$75,075.00	\$165.00	\$88,725.00	\$195.00	\$80,535.00	\$177.00									R-541		
6/10/2008	STP-1584(1)0	Bluebell Connector Road; SR-87 to SR-121	Road- Asphalt Pavement Reconstruction	165	\$7,800.00	\$47.27	\$9,502.88	\$57.59	\$6,930.00	\$42.00										Modular Block	
6/10/2008	STP-1584(1)0	Bluebell Connector Road; SR-87 to SR-121	Road- Asphalt Pavement Reconstruction	200	\$10,725.00	\$53.63	\$11,518.50	\$57.59	\$9,200.00	\$46.00										Modular Block	
6/17/2008	STP-LC35(143)	Point of the Mountain Trail - Draper City	Enhancement - Bike / Pedestrian Path	920	\$92,000.00	\$100.00	\$47,467.00	\$51.59	\$40,000.00	\$43.48	\$42,000.00	\$45.65	\$45,320.00	\$49.26	\$65,250.00	\$70.92			R-001	MSE	
6/17/2008	STP-LC43(22)0	Landmark Drive; SR-224 to Kilby Rd. Summit Park	Road Asphalt Pavement Reconstruction	3912	\$262,960.00	\$67.22	\$326,800.00	\$83.54	\$412,100.00	\$105.34	\$937,180.00	\$239.57	\$385,133.31	\$98.45	\$65,250.00	\$16.68				Wall ST-01A-F	All 6 walls combined
6/17/2008	STP-LC43(22)0	Landmark Drive; SR-224 to Kilby Rd. Summit Park	Road Asphalt Pavement Reconstruction	322	\$5,029.64	\$15.62	\$9,338.00	\$29.00	\$14,812.00	\$46.00	\$35,420.00	\$110.00	\$16,901.78	\$52.49						Boulder Retaining Wall	
6/24/2008	STP-9999(409)	SR-198; in Santaquin, SR-141; Genola	Intersection Realignment	545	\$38,500.00	\$70.64	\$38,642.39	\$70.90	\$28,300.00	\$51.93	\$40,000.00	\$73.39								MSE	
6/24/2008	STP-9999(409)	SR-198; in Santaquin, SR-141; Genola	Intersection Realignment	325	\$21,200.00	\$65.23	\$25,612.60	\$78.81	\$22,400.00	\$68.92	\$22,000.00	\$67.69								MSE	

Pre-stressed Concrete Member

Bid Open Date	Project No	Project Name	Description of Construction	Length	QTY	Eng Estimate	Eng Est Cost per ft	Bid 1		Bid 2		Bid 3		Bid 4		Bid 5		Bid 6		Structure	
								Total	Cost per ft	Total	Cost per ft	Total	Cost per ft	Total	Cost per ft	Total	Cost per ft	Total	Cost per ft		
1/18/2007	*BRF-9999(390)	US-6; 3.3 Miles West of Delta	Bridge Replacement C-237 and C-241	117.583	6	\$210,000.00	\$297.66	\$171,570.00	\$243.19	\$204,000.00	\$289.16	\$210,000.00	\$297.66	\$210,000.00	\$297.66	\$228,834.00	\$324.36	\$198,000.00	\$280.65	F-735	Type V
2/22/2007	BRO-LC19(7)	Thompson Wash on Co. Rd. 175, West of Thompson	Bridge Replacement No. 019019C	151.33	5	\$225,000.00	\$297.36	\$416,600.00	\$550.58	\$285,000.00	\$376.66	\$375,000.00	\$495.61	\$435,000.00	\$574.90	\$447,500.00	\$591.42	\$561,455.00	\$742.03	019019F	Type VI
9/18/2007	*HPP-15-1(56)1, *HPP-LC53(33)	New Interchange; I-15 @ MP 2, Washington County	Construct new interchange	92.67	34	\$1,020,000.00	\$323.74	\$918,000.00	\$291.37	\$969,000.00	\$307.55									F-753	Type V
9/18/2007	*HPP-15-1(56)1, *HPP-LC53(33)	New Interchange; I-15 @ MP 2, Washington County	Construct new interchange	128.35	12	\$616,032.00	\$399.96	\$480,000.00	\$311.64	\$540,000.00	\$350.59									F-756	Type VI
11/27/2007	S-R299(54)	I-80; Mt. Delle to Lambs Canyon	Bridge Deck Replacements	85.33	1	\$40,000.00	\$468.75	\$50,000.00	\$585.94	\$59,000.00	\$691.41										Type IV
1/29/2008	S-I15-7(253)329	I-15; Farmington to Gordon Ave	Add one lane each direction	40.50	6	\$60,000.00	\$246.91	\$90,000.00	\$370.37	\$84,000.00	\$345.68									F-195W	Type V
1/29/2008	S-I15-7(253)329	I-15; Farmington to Gordon Ave	Add one lane each direction	107.75	3	\$75,000.00	\$232.02	\$93,000.00	\$287.70	\$84,000.00	\$259.86									F-195W	Type V
1/29/2008	S-I15-7(253)329	I-15; Farmington to Gordon Ave	Add one lane each direction	40.08	6	\$60,000.00	\$249.48	\$90,000.00	\$374.22	\$81,600.00	\$339.29									F-195W	Type V
1/29/2008	S-I15-7(253)329	I-15; Farmington to Gordon Ave	Add one lane each direction	106.67	3	\$75,000.00	\$234.38	\$93,000.00	\$290.63	\$84,600.00	\$264.38									F-195W	Type V
2/5/2008	S-80-4(113)141	I-80; Kimball Jct to Silver Creek	One additional lane each direction	83.33	6	\$150,000.00	\$300.00	\$120,000.00	\$240.00	\$131,400.00	\$262.80	\$207,000.00	\$414.00	\$133,200.00	\$266.40	\$132,000.00	\$264.00	\$120,000.00	\$240.00	F-183	Type IV
3/25/2008	SP-0006(61)200	US-6; MP 200 Bridge Replacement	Bridge Replacement C-287	108.83	35	\$1,120,000.00	\$294.03	\$1,459,500.00	\$383.15	\$1,400,000.00	\$367.53	\$1,396,500.00	\$366.62	\$1,540,000.00	\$404.29	\$1,742,198.85	\$457.37		\$0.00	F-741	Type VI
3/25/2008	SP-0006(61)200	US-6; MP 200 Bridge Replacement	Bridge Replacement C-287	94.33	10	\$290,000.00	\$307.42	\$360,000.00	\$381.63	\$350,000.00	\$371.02	\$340,000.00	\$360.42	\$380,000.00	\$402.83	\$435,143.00	\$461.28		\$0.00	F-759	Type V
6/5/2008	F-R399(53)	I-15; Bridge Deck Replacement; F-103 & 104	CMGC - Early Girder Procurement & Pre-cast deck panels	933	-	\$285,684.60	\$306.20	\$285,498.00	\$306.00	\$285,498.00	\$306.00									F-103 & 104	Type III

Precast Deck Panels

Bid Open Date	Project No	Project Name	Description of Construction	Panel Thickness (inches)	Width of Panel	Length of Panel	Total Area (ft^2)	Total cu yd of pre-cast panel	Total cost- Eng Est	Cost per sq ft - Eng Est	Cost per cu yd	Bid 1			Bid 2			Bid 3			Bid 4			Bid 5			Bid 6			Notes
												Total	Bid 1 Cost per sq ft	Bid 1 cost per cu yd	Total	Bid 2 Cost per sq ft	Bid 2 cost per cu yd	Total	Bid 3 cost per sq ft	Bid 3 cost per cu yd	Total	Bid 4 cost per sq ft	Bid 4 cost per cu yd	Total	Bid 5 cost per sq ft	Bid 5 cost per cu yd	Total	Bid 6 cost per sq ft	Bid 6 cost per cu yd	
2/13/2007	S-115-7(260)320	I-15 @ Parrish Lane Ramp & Interchange Improvement	Interchange & Ramp Improvement, Phase II- Construction	8	22'	267'	5874	216	\$350,000.00	\$59.58	\$1,616.98	\$275,070.00	\$46.83	\$1,270.81																Quantity of structural concrete in parapet was estimated and included in total cu yd.
7/31/2007	IBHF-80-4(108)152	I-80; Silver Creek Canyon Bridge	Bridge- Rehabilitation #C-325	8	34.5'	286'	9867	250	\$635,000.00	\$64.36	\$2,540.00	\$306,756.00	\$31.09	\$1,227.02	\$500,000.00	\$50.67	\$2,000.00													Cast in place parapets- cu yd of parapets not included in total.
12/4/2007	IM-84-6(89)87	I-84; US-89 to SR-167, Weber Canyon	Road - Asphalt Pavement Rehabilitation, Structure	8.5	70'	633'	44300	1487.6	\$2,570,433.21	\$58.02	\$1,727.91	\$2,802,000.00	\$63.25	\$1,883.57	\$2,658,000.00	\$60.00	\$1,786.77	\$2,500,000.00	\$56.43	\$1,680.56	\$1,291,906.00	\$29.16	\$868.45							Parapet is pre-cast with deck panel and cu yd of parapet is included in total
12/4/2007	IM-84-6(89)88	I-84; US-89 to SR-167, Weber Canyon	Road - Asphalt Pavement Rehabilitation, Structure	8.5	38'	468'	17780	564.2	\$924,560.00	\$52.00	\$1,638.71	\$1,125,000.00	\$63.27	\$1,993.97	\$1,066,800.00	\$60.00	\$1,890.82	\$1,000,000.00	\$56.24	\$1,772.42	\$1,150,000.00	\$64.68	\$2,038.28							Parapet is pre-cast with deck panel and cu yd of parapet is included in total
12/4/2007	IM-84-6(89)89	I-84; US-89 to SR-167, Weber Canyon	Road - Asphalt Pavement Rehabilitation, Structure	8.25	41.5'	236.5'	9820	233.7	\$461,493.00	\$47.00	\$1,974.72	\$600,400.00	\$61.14	\$2,569.11	\$569,560.00	\$58.00	\$2,437.14	\$650,000.00	\$66.19	\$2,781.34	\$592,910.00	\$60.38	\$2,537.06							Parapet is pre-cast with deck panel and cu yd of parapet is included in total
1/29/2008	S-115-7(253)329	I-15; Farmington to Gordon Ave	Add one lane each direction	3.5	22.5'	191'	3925	42.4	\$100,000.00	\$25.48	\$2,358.49	\$130,000.00	\$33.12	\$3,066.04	\$88,000.00	\$22.42	\$2,075.47													Parapet is cast separately and not included in total cu yd.
2/5/2008	S-80-4(113)141	I-80; Kimball JCT to Silver Creek	One additional lane each direction	8.5	47'	76.5'	6100	116.8	\$505,760.00	\$82.91	\$4,330.14	\$230,000.00	\$37.70	\$1,969.18	\$300,000.00	\$49.18	\$2,568.49	\$385,750.00	\$63.24	\$3,302.65	\$188,303.00	\$30.87	\$1,612.18	\$300,000.00	\$49.18	\$2,568.49	\$337,487.00	\$55.33	\$2,889.44	Parapet is cast separately but is included in total cu yd-- Approach slab is not included.
3/25/2008	SP-0006(61)200	US-6; MP 200 Bridge Replacement	Bridge Replacement C-287- Bridge F-741	8	83' (99' diagonal)	275' (303' diagonal)	29997	572.0	\$2,249,775.00	\$75.00	\$3,933.17	\$1,337,886.20	\$44.60	\$2,338.96	\$1,349,865.00	\$45.00	\$2,359.90	\$1,559,844.00	\$52.00	\$2,727.00	\$1,799,820.00	\$60.00	\$3,146.54	\$2,021,197.86	\$67.38	\$3,533.56				
3/25/2008	SP-0006(61)200	US-6; MP 200 Bridge Replacement	Bridge Replacement C-287- Bridge F-759	8.25	85'	146'	12400	425.20	\$744,000.00	\$60.00	\$1,749.76	\$479,000.00	\$38.63	\$1,126.53	\$650,000.00	\$52.42	\$1,528.69	\$700,000.00	\$56.45	\$1,646.28	\$503,500.00	\$40.60	\$1,184.15	\$834,642.97	\$67.31	\$1,962.94				
4/22/2008	F-115-1(73)6	I-15; Bluff Street Interchange Improvements	Interchange Improve	8	19.5'	265'	5202	128	\$253,350.00	\$48.70	\$1,979.30	\$350,000.00	\$67.28	\$2,734.38	\$444,400.00	\$85.43	\$3,471.88	\$505,000.00	\$97.08	\$3,945.31										
5/9/2008	SP-0026(4)0	Riverdale Rd., I-15 to Washington Blvd	Bituminous Pavement, Reconstruction & Widening	8.25	155'	171'	26143	666	711873.89	\$27.23	\$1,068.88	\$1,202,578.00	\$46.00	\$1,805.67	1270549.8	\$48.60	\$1,907.73													