

# Summary of Changes to Measurement & Payment and Bid Items

May 2, 2006

## M&P and bid item changes:

One new Section and three new item numbers added:

### **Section 02633: Concrete Drainage Structure**

#	02633001D	Concrete Drainage Structure _____ ft wide x _____ ft deep	Each
In place. In addition to the price for each structure, the Department will pay a percentage of the unit bid price proportional to volume changes (example: a 4 ft deep box increased by 1.5 ft, the percentage of increase in payment is $1.5 \div 4 \times 100$ ) for any required field changes larger than 1-foot of specified plan dimensions.			

#	026330010	Concrete Drainage Structure	Cubic Yard
In place. The Department will pay separately for concrete placed in individual structures containing less than eight cubic yards at the bid price for concrete, Small Structure.			

#	026330020	Concrete Drainage Structure Reinforcing Steel	Pound
In place. Reinforcing steel for structures is paid for separately unless otherwise noted.			

Description changes. "Gate posts" taken out of fence description and added to gate descriptions.

028220005  
 028220010  
 028220015  
 028220020  
 028220025  
 028220030  
 028220035  
 028220040  
 028220045  
 028220050  
 028220055  
 028220060  
 028220065  
 028220070  
 028220075  
 028220080  
 028220085  
 028220090  
 028220095  
 028220100