DM# 48370

UTAH DEPARTMENT OF TRANSPORTATION

CONSULTANT SERVICES

ENGINEERING CONSULTANT CONTRACTS

FIXED FEE CALCULATION
	Project No.
	

	Project Location:
	

	Project Description:
	

	PIN No.:
	


	BASE LEVEL
	
	
	
	9.00
	%

	ADDITIVES
	
	% ADD ON
	
	
	

	
	SCHEDULE (1.0% Maximum)
	
	
	
	
	

	
	
	Normal                          =
	0.0
	
	
	
	

	
	
	Expedited                      =
	1.0
	
	
	
	%

	
	SIZE (1.0% Maximum)
	
	
	
	
	

	
	
	Less than     $100,000    =
	1.0
	
	
	
	

	
	
	$100.001  ‑  $750,000    =
	0.5
	
	
	
	%

	
	
	More than    $750,001    =
	0.0
	
	
	
	

	
	DURATION (1.0%) Maximum)
	
	
	
	
	

	
	
	Years
	
	
	
	
	

	
	
	0.0 ‑ 1.0                         =
	0.0
	
	
	
	

	
	
	1.0 ‑ 3.0                         =
	0.5
	
	
	
	

	
	
	More than 3                   =
	1.0
	
	
	
	%

	
	COMPLEXITY (2% Maximum)
	
	
	
	
	

	
	
	1.  Low                           =
	0.0
	
	
	
	

	
	
	2.  Low to Mid               =
	0.5
	
	
	
	

	
	
	3.  Mid                           =
	1.0
	
	
	
	

	
	
	4.  Mid to High              =
	1.5
	
	
	
	

	
	
	5.  High                          =
	2.0
	
	
	
	%

	
	
	
	
	
	
	
	

	TOTAL FIXED FEE (9-12%, Maximum 12%) *
	
	
	
	
	%


* Guidelines are established not to exceed a maximum of 12%

ENGINEERING CONSULTANT CONTRACTS

DEFINITIONS FOR FIXED FEE CALCULATION

SCHEDULE:

Normal -
 No extraordinary scheduling of personnel is required

Expedited - 
The project is to be accomplished at a faster than normal rate requiring        special scheduling, etc.

SIZE:

Total Cost of Design Contract - Self-evident

DURATION:
Self-evident

COMPLEXITY:

1. Low (0.0%) - Surveys, routine drafting, and resurfacing projects.

2. Low - Mid (0.5%) - Minor bridges, rural projects, DCR & location studies, on-call services, research projects, small urban projects, materials testing, professional engineers, and construction administration for that type of project.

3. Mid (1.0%) - Freeway interchanges, freeways, rehabilitation or reconstruction projects, EIS studies, management of consultants, rural projects requiring critical agencies review/coordination*, and construction administration for that type of project.

4. Mid - High (1.5%) - Major bridges, major urban freeways, and major engineering studies requiring special expertise, and construction administration for that type of project.

5. High (2.0%) - Multilevel interchanges, complex major bridges, toll roads, complex projects involving critical environmental issues (significant hazardous waste, highly controversial, etc.), and construction administration for that type of project.

*Critical Agencies Review/Coordination - Extensive involvement by Indian community, local governments, US Forest Service, railroad, FAA, and etc. in the project.

